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Project:

Subject:

All Bidders

CITY OF BIXBY

P.O. Box 70
116 W. Needles Ave.
BIXBY, OK 74008
(918) 366-4430
(918) 366-6373 (fax)

ADDENDUM NO. 1

February 12, 2021

Operations, Maintenance, and Management of Wastewater
Treatment Facilities

RFPQ - Clarifications

THIS ADDENDUM IS ISSUED AS A PART OF THE CONTRACT DOCUMENTS FOR THIS PROJECT AND
AMENDS ONLY THOSE ITEMS SPECIFICALLY DEFINED HEREIN. THIS ADDENDUM MUST BE
ATTACHED TO THE FRONT OF YOUR SET OF THE PROPOSAL.

In preparing the Proposals, Contractors shall take into consideration the following items.
Information shown herein supersedes requirements issued under previous dates.

Item No. 1:

Item No. 2:

Item No. 3:

Item No. 4:

Item No. 5:

Item No. 6:

The RFQP must include a Draft Contract.

Only projects related to Plant Operations should be listed on
the RFQP.

Attached is a copy of the City’s procurement process. The POC
must follow the City’s procurement process to purchase
materials, chemicals, etc.

Contact information for current Construction Inspector.
Paul Gunderson

Interstate Construction Administration Network, Inc.
Phone No. 918.409.9800

Email: info@casiok.com

Currently there is no existing Pre-treatment Program; the
Plant Operations Contractor (POC) will create and implement
the program.

The Telemetry System will be monitored and maintained by
the POC
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Item No. 7:

Item No. 8:

Item No. 9:

Item No. 10:

Item No. 11:

Item No. 12:

Item No. 13:

CITY OF BIXBY

P.O. Box 70
116 W. Needles Ave.
BIXBY, OK 74008
(918) 366-4430
(918) 366-6373 (fax)

Computers used to monitor SCADA and Plant Processes are
provided by the City. Any personnel tablets, cell phones, or
computers must be provided by the POC

All Lab Equipment and furniture will be provided by the POC.

Any landscaping will be maintained by the POC. Future
landscaping improvements will be performed at the City’s
direction.

Currently the average daily flow for the existing lagoons is:

e 1.0 MGD for the North and
e 0.6 MGD for the South Lagoon.

The 20-year BWRF design capacity, upon construction
completion will be 2.8 MGD

As the City continues to grow, future plant expansions are
anticipated that will increase the design capacity to 5.0 MGD

The POC will be expected to operate the plant for the full range
of flows between current conditions and BWRF design
capacity.

The City does not have a Landfill Contract Agreement

Section 2.3 Collections 4th bullet “Perform daily inspections
of telemetered and non-telemetered pump stations” is
inconsistent with Page 12, 31d paragraph, “Physical
inspections of each station shall be performed a minimum of
3 times per week” — Clarification: non-telemetered lift
stations shall be inspected daily, telemetered lift stations
shall be inspected at least 3 times a week.

Page 7, 5th paragraph indicates the contractor is to provide
the annual chemical cost to be incorporated into the City
Budget, while Page 21, Materials and Supplies calls out
chemicals as a cost to the contractor — Clarification: The POC
shall provide and pay for chemicals, however, inventory of
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Item No. 14

Item No. 15

CITY OF BIXBY

P.O. Box 70
116 W. Needles Ave.
BIXBY, OK 74008
(918) 366-4430
(918) 366-6373 (fax)

chemicals and costs need to be provided if used as basis to
justify any adjustment to annual contract.

1.3.1 B last paragraph: “The City’s testing account to be used
by contractor to pay for analytical cost as a pass-through, as
approved by the City.” Clarification: POC is responsible for
any routine O&M and regulatory testing. However, any
testing related to factors outside the POC’s scope of work (i.e.
plant upset due to Industrial waste) will be paid by the City.

Section 2.3 bullet 1 reads “Wet wells will be inspected and
cleaned in accordance with the Bixby Wastewater Collection
System Master Plan schedule, which shall be revised
periodically based on system needs to maintain free-flowing
conditions” — Clarification: There is no Master Plan
Schedule. This paragraph should have included an
explanation that the City and the POC will work together to
develop Bixby Wastewater Collection System Master Plan
schedule.
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